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NOTICE TO CONTRACTORS 
 
 

The State of Utah - Division of Facilities Construction and Management (DFCM) is requesting submissions for 
the following project: 
 
Project Name:  Highland Plaza Remodel Phase 2 – Restrooms 
                    Division of Facilities Construction & Management – Salt Lake City, Utah 
 
Project No. 08123310 
 
Project Description: Restroom expansion and remodel 
 
Cost Estimate: $116,000 
 
DFCM is entering into a Multi-Step Bidding Process for Construction services.  A short-listing of contractors 
will be based on the selection criteria outlined in the bidding documents contained herein.  Short-listed 
contractors will be invited to submit bids on the project described above.  The only contractors allowed to bid 
on this project will be contractors short-listed by the selection committee. 
 
All contractors responding to this procurement must comply with and require all of their subcontractors to 
comply with the license laws as required by the State of Utah. 
 
The bidding documents including plans and specification, short-listing requirements and schedule will be 
available at 10:00 AM on Wednesday, November 5, 2008 on the DFCM web page at http://dfcm.utah.gov and 
from DFCM, 4110 State Office Building, Salt Lake City, Utah 84114, telephone (801) 538-3018.  For questions 
regarding this solicitation, please contact Darrell Hunting, DFCM, at (801) 538-9617.  No others are to be 
contacted regarding this solicitation.  
 
A mandatory pre-submittal meeting to discuss the multi-step bidding process and visit the project site 
will be held at 10:00 AM on Monday, November 10, 2008 in room 345 at 3760 S. Highland Drive, Salt Lake 
City, Utah 84106   
 
When bidding on this project, short-listed contractors will be required to submit a Bid Bond in the amount of 
five percent (5%) of the bid amount, made payable to the Division of Facilities Construction and Management 
on DFCM’s Bid Bond Form.  A Bid Bond must accompany each bid. 
 
The Division of Facilities Construction & Management reserves the right to reject any or all submittals/bids or 
to waive any formality or technicality in any submittal/bid in the interest of the State. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
JOANNA REESE, CONTRACT COORDINATOR 
4110 State Office Bldg., Salt Lake City, Utah 84114 
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DESCRIPTION OF WORK 
 

The only contractors allowed to bid on this project will be contractors short-listed by the selection committee. 
 
 
Project Description:  
 
1. Base Bid: Minor demolition of existing urinal, mechanical and electrical fixtures and walls in existing toilet 
rooms; minor remodeling of existing toilet rooms to create one integral women’s toilet room; minor demolition of 
existing doors and windows and installation of new men’s toilet room in existing classroom.  
 
2. Alternate No. 1: Removal of existing ceiling, drinking fountain, countertops, lavatories, toilet partitions and other 
fixtures in both existing toilet rooms; removal of existing wall between existing toilet rooms; provision of new vanity 
and sinks, toilet accessories and toilet partitions, new suspended ceiling.  
 
3. The work must be phased between floors so that operable men’s and women’s toilet rooms are available to the 
student population at all times.  
 
 
 
Individual contractors or alliances between two or more contractors are allowed in this process to form a team.  
However, one contractor or firm MUST be declared as the lead firm representing the team.  If the team is short-
listed through this multi-step process, the state will only enter into contracts with the lead contractor or firm.  
The lead contractor or firm must be licensed by the State of Utah and comply with and require all of its 
subcontractors to comply with the license laws as required by the State of Utah.   
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MULTI-STEP BIDDING PROCESS  
SHORT-LISTING OF GENERAL CONTRACTORS  

 
The short-listing of contractors will be based on the selection criteria outlined in this document. 

 
 
1. Multi-Step Bidding Documents 
 

The Multi-Step bidding documents consist of all of the information contained in this solicitation and all 
documents listed in the Table of Contents.  All said documents are incorporated in this document by 
reference.   

 
2. Availability of Documents 
 

Bidding documents are available free of charge at the locations stated on the Schedule.  The bidding 
documents are also available at DFCM’s internet web site at http://dfcm.utah.gov.   
 

3. Drawings and Specifications and Interpretations 
Drawings, specifications and other contract documents may be obtained as stated in the Notice to 
Contractors.  If any firm is in doubt as to the meaning or interpretation of any part of the drawings, 
specifications, scope of work or contract documents, they shall submit, in writing, a request for 
interpretation to the authorized DFCM representative by the deadline identified in the schedule.  
Answers to questions and interpretations will be made via addenda issued by DFCM.  Neither DFCM 
nor the designer shall be responsible for incorrect information obtained by contractors from sources 
other than the official drawings/specifications and addenda issued by DFCM. 
 

4. Contact Information 
 

Except as authorized by the DFCM Representative or as otherwise stated in the bidding documents or 
the pre-submittal meeting, communication during the multi-step bidding process shall be directed to the 
specified DFCM’s Representative.  In order to maintain the fair and equitable treatment of everyone, 
contractors shall not unduly contact or offer gifts or gratuities to owners, users or selection committee 
members in an effort to influence the selection process or in a manner that gives the appearance of 
influencing the selection process.  This prohibition applies before the bidding documents are issued as 
the project is developed, and extends through the award of a contract.  Failure to comply with this 
requirement may result in a disqualification from the multi-step bidding process.  Contractors should be 
aware that selection committee members will be required to certify that they have not been contacted by 
any of the contractors in an attempt to influence the selection process. 

 
5. Requests for Information 
 

All requests for information shall be in writing and directed to: 
 
Project Manager - Darrell Hunting 
Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah 84114 
E-mail:   dhunting@utah.gov 
Phone:  (801) 538-9617 
Facsimile: (801) 538-3267 
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MULTI-STEP BIDDING PROCESS 
PAGE NO. 2 
 
 
6. Schedule 
 

The Schedule lists the important events, dates, times and locations of meetings and submittals that must 
be met by the contractor. 
 

7. Pre-Submittal Meeting   
 

A mandatory pre-submittal meeting will be held on the date and time and at the location listed on the 
Schedule.  During the meeting, questions will be answered about the multi-step bidding process.  
Questions about the project, plans and specifications will also be addressed.  Attendance at this meeting 
is mandatory for General Contractors. 

 
8. Submittal Due Dates and Times 
 

All required submittals must be delivered to, and received by, the Division of Facilities Construction 
and Management by the time deadline established in the Schedule.  Submittals received after the 
specified time deadline will not be accepted.  Please allow adequate time for delivery.  If using a courier 
service, the contractor is responsible for ensuring that delivery will be made directly to the required 
location prior to the deadline.   

 
9. Last Day to Submit Questions  
 

Questions must be submitted in writing to the DFCM project manager by the deadline listed on the 
Schedule.   

 
10. Addendum 
 

All clarifications will be in writing and issued as addenda to the RFS.  Addenda will be posted on 
DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for obtaining information 
contained in the addenda from the web site.  Any addenda issued prior to the submittal deadline 
shall become part of the multi-step bidding process and any information required must be 
included in the contractor’s submittal.  Addenda issued prior to the submittal deadline shall become 
part of the bidding process and must be acknowledged on the bid form.  Failure to acknowledge 
addenda may result in disqualification from bidding.  DFCM shall not be responsible for incorrect 
information obtained by contractors from sources other than official addenda issued by DFCM. 

 
11. Bid Bond Requirements 
 

Short-listed contractors will be required to submit a bid bond in the amount of five percent (5%) of the 
bid amount made payable to the Division of Facilities Construction and Management on all bids.  The 
bid bond must be on the “Bid Bond Form” provided in this RFS (procurement documents) in 
order to be considered an acceptable bid.  If the bid bond security is submitted on a form other than 
DFCM’s required “Bid Bond Form” and the bid security meets all other legal requirements, the 
contractor will be allowed to provide an acceptable bid bond by the close of business on the next 
business day following notification by DFCM of submission of a defective bid bond security. 
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MULTI-STEP BIDDING PROCESS 
PAGE NO. 3 
 
 
12. Performance and References  
 

DFCM will rate each firm’s performance on every project worked on (rating scale: 1 = low; 5 = high).  
The rating may include comments from agencies.  The firm will have an opportunity to review and 
comment on their ratings.  Ratings on DFCM projects over the previous five years will be provided to 
the selection committee for their consideration in evaluating and scoring the past performance of each 
firm.  If a firm has not completed at least three DFCM projects in the last five years, they shall provide 
by the time indicated on the Schedule, a list of references on additional projects for a total of five 
projects.  References should include: (a) name and address of the project; (b) name and phone number 
of the person able to answer questions about the project; (c) date of when the work was completed; (d) 
the cost of the project and the type of project (school, office, warehouse, etc). 

  
13. Statement of Qualifications 
 

The Contractor (firm) shall provide five copies of a statement of qualifications by the time indicated on 
the Schedule.  The statement should describe: (a) the financial viability of your firm; (b) the experience, 
skill level and qualifications of your firm - identify the specific project manager and site superintendent 
that will be assigned to this project; (c) provide examples of similar projects completed by your firm and 
the specific project manager and site superintendent that will be assigned to this project; (d) describe 
your firm’s areas of expertise and other special qualifications as they pertain to this project; (e) 
document your firm’s track record of completing projects on time and within budget; (f) explain your 
firm’s reputation and commitment to high-quality workmanship; and (g) document your firm’s ability to 
comply with the bonding requirements outlined earlier in this document.  The statement of 
qualifications should be concise (limit three pages) yet contain sufficient information for evaluation by 
the selection committee.  Note:  If multiple firms combine to form a team, only the lead contractor or 
firm will be allowed to bid on projects.  In addition, if any member of the team (contractor or firm) 
withdraws from the team, the entire team is disqualified and will not be allowed to bid. 

 
14. Termination or Debarment Certification 

Each firm must submit a certification that neither it nor its principals are presently debarred, suspended, 
proposed for debarment, declared ineligible, or voluntarily excluded from soliciting work by any 
governmental department or agency.  The firm must also certify that neither the firm nor its principals 
have been terminated during the performance of a contract or withdrew from a contract to avoid 
termination.  If the firm cannot certify to these statements, the firm shall submit a written explanation.  
Firms are to submit the certifications with their Statement of Qualifications. 

 
15. Project Management Plan 
 

Each Contractor (firm) shall provide five copies of a document describing their management plan by the 
time indicated on the Schedule.  The document should include: (a) the process used for selecting and 
managing subcontractors; (b) a description of how the your firm is organized - pertaining to this project, 
document who will be in charge with decision making authority; (c) a project schedule detailing your 
firm’s plan to ensure that the project will be completed on time (include timeline for ordering long lead 
materials and equipment); (d) a description of the process (action plan) your firm will take to bring the 
project back on schedule if it falls behind; (e) the procedures your firm has in place to minimize change 
orders; (f) the methodology used to ensure the accuracy of your bid; (g) your firm’s approach to site 
security and project safety; (h)  your firm’s understanding of DFCM’s construction general conditions 
and contract requirements; and (i)  any other information that will assist the selection committee in 
evaluating your firm’s approach to project management.   
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MULTI-STEP BIDDING PROCESS 
PAGE NO. 4 
 
 

Include an organization chart of key personnel and a description of their duties.  The management plan 
document should be concise (limit three pages) yet contain sufficient information for evaluation by the 
selection committee.  The organization chart is a separate document and is not counted as one of the two 
pages. 

 
16. Selection Committee  
 

The selection committee will evaluate and score each firm/team.  Committee members may include 
individuals from DFCM, User Agency/Institution, and a representative from the design or construction 
disciplines. 

 
17. Interviews. 
 

If interviews are required, firms will be notified of the date and time of their interview.  Otherwise, the 
selection committee reserves the right to short-list firms/teams based on their submitted past 
performance ratings/references, statement of qualifications and project management plan. 
 
If necessary, interviews will be conducted with all responsive and responsible contractors.  Firms that 
are late or do not appear for the interview may be disqualified by the committee.  The evaluation will be 
made using the selection criteria contained in this document.  Information provided by the past 
performance/references, statement of qualifications, project management plan and the interview will be 
evaluated using the selection criteria as the basis for the selection.  The purpose of the interview is to 
allow contractors an opportunity to present their qualifications, discuss past performance/references and 
describe their project management plan.  It will also provide an opportunity for the selection committee 
to ask questions about these items.  Firms may elect to have management personnel, project managers 
and superintendents in attendance.  Attendance of subcontractors is at the discretion of the contractor.  
The method of presentation is at the discretion of the contractor.   

 
18. Selection Criteria 
 

The following criteria and weighting will be used in evaluating each firm/team.  The selection 
committee will consider all criteria in performing a comprehensive evaluation of each firm/team.  Each 
firm/team will be scored by each selection committee member in the categories listed below.  

 
A. Performance Rating/References.  The committee will receive a past performance rating and/or 

reference score for each firm/team.  DFCM will compute the score for each firm/team based upon 
the information outlined earlier in this document.   Possible Points:  35 

 
B. Statement of Qualifications.  The committee will evaluate and score each firm’s/team’s 

qualifications in accordance with the information outlined earlier in this document as well as 
additional information about the firm’s/team’s qualifications presented during the interview.   
Possible Points:  35 

 
C. Project Management Plan.  The committee will evaluate and score each firm’s/team’s project 

management approach in accordance with the information outlined earlier in this document as well 
as additional information about the firm’s/team’s project management approach presented during 
the interview.   Possible Points:  30 

 
TOTAL POINTS = 100 POINTS 
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MULTI-STEP BIDDING PROCESS 
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19. Short-Listing 
 

DFCM will short-list up to Six firms receiving the highest score above the minimum score of 85 points 
from the selection committee. No firms receiving fewer than 85 points will be short-listed.  Only short-
listed firms will be invited to bid on this project.  During the bidding process, the final contractor 
selection will be based on the lowest responsive and responsible bidder.  
 

20.   Product Approvals 
 

Where reference is made to one or more proprietary products in the contract documents, but restrictive 
descriptive materials of one or more manufacturer(s) is referred to in the contract documents, the 
products of other manufacturers will be accepted, provided they equal or exceed the standards set forth 
in the drawings and specifications and are compatible with the intent and purpose of the design, subject 
to the written approval of the Designer.  Such written approval must occur prior to the deadline 
established for the last scheduled addendum to be issued.  The Designer’s written approval will be 
included as part of the addendum issued by DFCM.  If the descriptive material is not restrictive, the 
products of other manufacturers specified will be accepted without prior approval provided they are 
compatible with the intent and purpose of the design as determined by the Designer. 

 
21. Trade Secrets or Confidential Matters 
 

Any submitter may designate those portions of the submittals which contain trade secrets or other 
confidential matters that the Governmental Records and Access Management Act (GRAMA) would 
allow to be a protected record.  Any disclosure of submittals or portions thereof shall be in accordance 
with GRAMA and State law. 

 
22. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 

Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial 
responsibility of the Contractor, Subcontractor or Sub-subcontractor.  Failure to respond may result in 
the Contractor (firm) receiving a poor performance rating on this project. 

 
23. Licensure 
 

The Contractor shall comply with and require all of its Subcontractors to comply with the license laws 
as required by the State of Utah. 

 
24. Permits  
 

In concurrence with the requirements for permitting in the General Conditions, it is the responsibility of 
the Contractor to obtain the fugitive dust plan requirements from the Utah Division of Air Quality and 
the SWPPP requirements from the Utah Department of Environmental Quality and submit the 
completed forms and pay any permit fee that may be required for this specific project.  Failure to obtain 
the required permit may result in work stoppage and/or fines from the regulating authority that will be 
the sole responsibility of the Contractor.  Any delay to the project as a result of any such failure to 
obtain the permit or noncompliance with the permit shall not be eligible for any extension in the 
Contract Time. 
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25. Time is of the Essence 
 

Time is of the essence in regard to all the requirements of the contract documents. 
 
26. Bids  
 

Before submitting a bid, each bidder shall carefully examine the contract documents; shall visit the site 
of the work; shall fully inform themselves as to all existing conditions and limitations; and shall include 
in the bid the cost of all items required by the contract documents including those added via addenda.  If 
the bidder observes that portions of the contract documents are at variance with applicable laws, 
building codes, rules, regulations or contain obvious erroneous or uncoordinated information, the bidder 
shall promptly notify the DFCM Project Manager.  Changes necessary to correct these issues will be 
made via addenda issued by DFCM. 

 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in 
the procurement documents and submitted in a sealed envelope at the location specified by the Notice to 
Contractor's prior to the published deadline for the submission of bids. 

 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of 
Facilities Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON THE 
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE 
CONSIDERED AN ACCEPTABLE BID. 

 
If the bid bond security is submitted on a form other than the Owner’s required bid bond form, and the 
bid security meets all other legal requirements, the bidder will be allowed to provide an acceptable bid 
bond by the close of business on the next business day following notification by DFCM of submission 
of a defective bid bond security.  A cashier’s check cannot be used as a substitute for a bid bond. 

 
27. Listing of Subcontractors  
 

Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractors List Form”, 
included as part of the contract documents.  The Subcontractors List shall be delivered to DFCM or 
faxed to DFCM at (801)538-3677 within 24 hours of the bid opening.  Requirements for listing 
additional subcontractors will be listed in the contract documents. 

 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements 
for the listing and changing of subcontractors.  Any contractor who is found to not be in compliance 
with these requirements may receive a poor performance rating on this project.   

 
28. Contract and Bond   
 

The Contractor's Agreement will be in the form found in the specifications.  The contract time will be as 
indicated in the bid.  The successful bidder, simultaneously with the execution of the Contract 
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original 
signatures, upon the forms provided in the procurement documents.  The performance and payment 
bonds shall be for an amount equal to one hundred percent (100%) of the Contract Sum and secured 
from a company that meets the requirements specified in the requisite forms.  Any bonding 
requirements for Subcontractors will be specified in the Supplementary General Conditions. 
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29. Award of Contract 
 

The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, 
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is 
reasonable, is in the interests of DFCM to accept and after applying the Utah Preference Laws in U.C.A. 
Title 63, Chapter 56.  DFCM reserves the right to waive any technicalities or formalities in any bid or in 
the bidding.  Alternates will be accepted on a prioritized basis with Alternate 1 being highest priority, 
Alternate 2 having second priority, etc. 

 
30. Right to Reject Bids  
 

DFCM reserves the right to reject any or all Bids. 
 
31. Withdrawal of Bids 
 

Bids may be withdrawn on written request received from bidders within 24 hours after the bid opening 
if the contractor has made an error in preparing the bid.   



DFCM FORM 7 071508 12

 
 
 
 
 

MULTI-STEP PROJECT SCHEDULE 
 

PROJECT NAME: HIGHLAND PLAZA REMODEL PHASE 2 –RESTROOMS 
                                  DIVISION OF FACILITIES CONSTRUCTION & MANAGEMENT 
                                  SALT LAKE CITY, UTAH 
DFCM PROJECT NO. : 08123310          

Event Day Date Time Place 
Document Available, including 
Plans and Specifications 
 

Wednesday November 5, 2008 10:00 AM DFCM 
4110 State Office Building 
SLC, UT and DFCM web site*

Mandatory Pre-Submittal 
Meeting 

Monday November 10, 2008 10:00 AM 3760 So. Highland Drive  
Salt Lake City, Utah 84106 
Room 345 

Last Day to Submit Questions 
on Shortlisting (In Writing) 

Wednesday   November 12, 2008 4:00 PM Darrell Hunting - DFCM 
E-mail – dhunting@utah.gov 
Fax – (801) 538-3267 

Addendum on Shortlisting Monday November 17, 2008 
 

2:00 PM DFCM web site* 

List of References, Statement of 
Qualifications, Project 
Management Plan, and 
Termination/Debarment 
Certification Due 

Thursday   November 20, 2008 
 
 
 

12:00 NOON DFCM 
4110 State Office Building 
SLC, UT 

Interviews by Selection 
Committee (if necessary) 

Tuesday November 25, 2008 
 
 

To Be 
Announced 

DFCM 
4110 State Office Building 
SLC, UT 

Short-List Announced 
 

ASAP    

Notice:  Only Short-Listed Firms Will Be Allowed To Bid On This Project 
Last Day to Submit Questions 
 (In Writing) 

Monday December 1, 2008 10:00 AM Darrell Hunting - DFCM 
E-mail – dhunting@utah.gov 
Fax – (801) 538-3267  

Final Addendum  
(exception for bid delays) 

Wednesday December 3, 2008 2:00 PM DFCM web site* 

Prime Contractors Turn in Bid 
and Bid Bond/Bid Opening in 
DFCM Conference Room 

Tuesday December 9, 2008 3:00 PM DFCM 
4110 State Office Building 
SLC, UT 

Subcontractors List Due 
 

Wednesday December 10, 2008 3:00 PM DFCM 
4110 State Office Building 
SLC, UT 
Fax (801)-538-3677 

Project Completion Date Friday February 6, 2008   
 
*  DFCM’s web site address is http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM
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BID FORM 
 
 
NAME OF BIDDER                                                                                                       DATE             
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Instructions to Bidders”, 
in compliance with your invitation for bids for the Highland Plaza Remodel Phase 2 – Restrooms Division of 
Facilities Construction & Management – Salt Lake City, Utah - DFCM PROJECT NO. 08123310 and 
having examined the Contract Documents and the site of the proposed Work and being familiar with all of the 
conditions surrounding the construction of the proposed Project, including the availability of labor, hereby 
proposes to furnish all labor, materials and supplies as required for the Work in accordance with the Contract 
Documents as specified and within the time set forth and at the price stated below.  This price is to cover all 
expenses incurred in performing the Work required under the Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:            
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to 
perform for the sum of: 
 
Base Bid: 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
Additive Alternate #1: as shown on drawings (AE 101.2, 102.2, 201.2, 202.2, 400.2, M101.2, 102.2, P102.2, 
103.2, E102.2, 103.2) 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
I/We guarantee that the Work will be Substantially Complete by Friday, February 6, 2009, should I/we be the 
successful bidder, and agree to pay liquidated damages in the amount of $300.00 per day for each day after 
expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of           
 
The undersigned Contractor's License Number for Utah is                                                         .   
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment 
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the 
contract.  

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM



DFCM FORM 7 071508 14

BID FORM  
PAGE NO. 2 
 
 
The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the 
property of the Division of Facilities Construction and Management as liquidated damages for delay and 
additional expense caused thereby in the event that the contract is not executed and/or acceptable l00% 
Performance and Payment bonds are not delivered within the time set forth. 
 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
 
 
 
      Respectfully submitted, 
 
 
 
      ______________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
 
      ______________________________________________ 
 

______________________________________________ 
 
 
 
      ______________________________________________ 

 Authorized Signature 
 



DFCM FORM 7 071508 15

 BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to 
as the "Principal," and                                                                                                                                  , a corporation organized and 
existing under the laws of the State of                                      , with its principal office in the City of ______________ and authorized to 
transact business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority 
as Acceptable Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held 
and firmly bound unto the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $_____(5% of the accompanying 
bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the 
accompanying bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the 
_______________________________________________________________________________________________________Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not 
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being 
notified in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as 
liquidated damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the 
faithful performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall 
be null and void.  It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder 
shall be the full penal sum of this Bond.  The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under 
this Bond shall be for a term of sixty (60) days from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 
1953, as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were 
copied at length herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date 
indicated below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its 
undersigned representative, pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
___________________________________________________  _____________________________________________ 
 
By:                                                                                                  By __________________________________________ 
 
Title:                                                                                                 Title: _________________________________________
                   (Affix Corporate Seal) 
 

Surety's name and address: 
 
        _____________________________________________ 
 
        _____________________________________________ 
STATE OF                                )  
                                                   ) ss.     By:__________________________________________ 
COUNTY OF                            )           Attorney-in-Fact                      (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me _                                                                     , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did 
say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and 
has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and 
that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                       
  

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________ 
Phone:   _______________________________________________________ 
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
 

 
The three low bidders, as well as all other bidders that desire to be considered, are required by law to submit to 
DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the subcontractor’s 
name, bid amount and other information required by Building Board Rule and as stated in these Contract 
Documents, based on the following: 

DOLLAR AMOUNTS FOR LISTING 
PROJECTS UNDER $500,000:   ALL FIRST-TIER SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE: ALL FIRST-TIER SUBS $35,000 OR OVER MUST BE LISTED 
 
• Any additional subcontractors identified in the bid documents shall also be listed. 
• The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 

subcontractor list meeting the requirements of State law.  
• List subcontractors for base bid as well as the impact on the list that the selection of any alternate may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
• If there are no subcontractors for the job that are required to be reported by State law (either because there 

are no subcontractors that will be used on the project or because there are no first-tier subcontractors over the 
dollar amounts referred to above), then you do not need to submit a sublist.  If you do not submit a sublist, it 
will be deemed to be a representation by you that there are no subcontractors on the job that are required to 
be reported under State law.  At any time, DFCM reserves the right to inquire, for security purposes, as to 
the identification of the subcontractors at any tier that will be on the worksite. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's license 
number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder shall certify that 
all subcontractors, required to be licensed, are licensed as required by State law.  A subcontractor includes a 
trade contractor or specialty contractor and does not include suppliers who provide only materials, equipment, or 
supplies to a contractor or subcontractor. 
 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term ‘Special 
Exception’ for that category of work, and shall provide documentation with the subcontractor list describing the 
bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and why the bidder was unable to 
obtain a qualified subcontractor bid.  The Director must find that the bidder complied in good faith with State 
law requirements for any ‘Special Exception’ designation, in order for the bid to be considered.  If awarded the 
contract, the Director shall supervise the bidder’s efforts to obtain a qualified subcontractor bid.  The amount of 
the awarded contract may not be adjusted to reflect the actual amount of the subcontractor’s bid.  Any listing of 
‘Special Exception’ on the sublist form shall also include amount allocated for that work. 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a subcontractor list 
meeting the requirements of State law.  Director may withhold awarding the contract to a particular bidder if one 
or more of the proposed subcontractors are considered by the Director to be unqualified to do the Work or for 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM
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such other reason in the best interest of the State of Utah.  Notwithstanding any other provision in these 
instructions, if there is a good faith error on the sublist form, at the sole discretion of the Director, the Director 
may provide notice to the contractor and the contractor shall have 24 hours to submit the correction to the 
Director.  If such correction is submitted timely, then the sublist requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed subcontractors only 
after receiving written permission from the Director based on complying with all of the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and that the 

contractor establishes an appropriate reason for the change, which may include, but not is not limited to, 
the following reasons: the original subcontractor has failed to perform, or is not qualified or capable of 
performing, and/or the subcontractor has requested in writing to be released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the original 
listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new subcontractor 
does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change order being 

issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing to being 

removed unless the Contractor establishes that the subcontractor is not qualified for the work. 
 
 
 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 

 
TYPE OF WORK 

SUBCONTRACTOR, 
“SELF” OR “SPECIAL 

EXCEPTION” 

 
SUBCONTRACTOR 

BID AMOUNT 

 
CONTRACTOR 

LICENSE # 
 
ELECTRICAL 

 
ABCD Electric Inc. 

 
$350,000.00 

 
123456789000 

 
LANDSCAPING 

 
“Self”  * 

 
$300,000.00 

 
123456789000 

 
CONCRETE 
(ALTERNATE #1) 

 
XYZ Concrete Inc 

 
$298,000.00 

 
987654321000 

 
MECHANICAL 

 
“Special Exception” 
(attach documentation) 

 
Fixed at: $350,000.00 

(TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
* Bidders may list “self”, but it is not required. 
 
 
 
 
 
 

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  
SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 

FAX TO 801-538-3677 
 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as 

well as any alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED IN THESE 
CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR OWNER’S REFUSAL TO ENTER INTO A WRITTEN 
CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS DEEMED 
APPROPRIATE BY OWNER.  ATTACH A SECOND PAGE IF NECESSARY.  

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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300/300/____/FVA/____/_____/__/_ 
Project No.  ________ 

 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
______________________________ 
______________________________ 
______________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this __ day of ______, 2006, by and 
between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter referred 
to as "DFCM", and _______________________, incorporated in the State of Utah and authorized to do 
business in the State of Utah, hereinafter referred to as "Contractor", whose address is 
_______________________Utah ______. 
 
WITNESSETH:  WHEREAS, DFCM intends to have _________ Work performed at 
_______________________ 
______________________________________________________________________________ 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by ____________________________________  and entitled  
“__________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 and Supplemental General 
Conditions dated July 15, 2008 (also referred to as “General Condition”), on file at the office of DFCM 
and available on the DFCM website, are hereby incorporated by reference as part of this Agreement and 
are included in the specifications for this Project.  All terms used in this Contractor's Agreement shall be 
as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in 
the Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of 
___________________________________________________________________DOLLARS   AND 
NO CENTS ($______________), which is the base bid, and includes the cost of a 100%  
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Performance Bond and a 100% Payment Bond as well as all insurance requirements of the Contractor.  
Said bonds have already been posted by the Contractor pursuant to State law.  The required proof of 
insurance certificates have been delivered to DFCM in accordance with the General Conditions before 
the execution of this Contractor's Agreement.   
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete by ______________________ after the date of the Notice to Proceed.  
Contractor agrees to pay liquidated damages in the amount of _____ per day for each day after 
expiration of the Contract Time until the Contractor achieves Substantial Completion in accordance with 
the Contract Documents, if Contractor's delay makes the damages applicable.  The provision for 
liquidated damages is: (a) to compensate the DFCM for delay only; (b) is provided for herein because 
actual damages can not be readily ascertained at the time of execution of this Contractor's Agreement; 
(c) is not a penalty; and (d) shall not prevent the DFCM from maintaining Claims for other non-delay 
damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Notice to Contractors, Instructions to 
Bidders/Proposers and the Bid/Proposal, to the extent not in conflict therewith and other documents and 
oral presentations that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the  



DFCM FORM 7 071508 21

CONTRACTOR'S AGREEMENT 
PAGE NO. 3 
 
 
Contractor requests payment and agrees to safeguard and protect such equipment or materials and is 
responsible for safekeeping thereof and if such be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall 
be deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR: 
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
                    
David D. Williams, Jr.                      Date  Lynn A. Hinrichs                                  Date      
DFCM Administrative Services Director  Assistant Director Construction Management 
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
July 15, 2008             
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 

 
That                                                                                                                                                           hereinafter referred to as the "Principal" and 

                                                                                                                               , a corporation organized and existing under the laws of 
the State of   , with its principal office in the City of                                      and authorized to transact business in this State and U. S. 
Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as 
Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the 
"Obligee, " in the amount of                                                                                DOLLARS ($              ) for the 
payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, 
firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                , 20         , 
to construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), 
which Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with 
the  Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of 
the  Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the 
parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as 
amended, and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                            ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             

(Seal) 
Title:                                                                                                    

 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   

(Seal) 
STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the 
Attorney in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws 
of Utah inreference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed 
the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
My commission expires:                                                         
Resides at:                                                                                      

NOTARY PUBLIC 
 

 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _________________________________________________ 
Agent:    _________________________________________________ 
Address: _________________________________________________
Phone:    _________________________________________________
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this 
State and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds 
and as Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and 
firmly bound unto the State of Utah hereinafter referred to as the "Obligee," in the amount of       
     Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, 
administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                    , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to 
Principal or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the 
prosecution of the Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the 
terms of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation 
on this Bond, and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to 
the specifications or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as 
amended, and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                             , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 

(Seal) 
Title:                                                                                                    

 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the 
basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that 
he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, 
undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

 

Agency:  ________________________________________________ 
Agent:    ________________________________________________ 
Address: ________________________________________________
Phone:    
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SECTION 01100 - SUMMARY 

PART 1 - GENERAL 

1.1 SUMMARY OF WORK 

A. Project:   Highland Plaza – Remodel – Phase 2 
    3760 So. Highland Drive 
    Salt Lake City, Utah 84106 

B. Owner:   State of Utah  
    Department of Administrative Services 
    Division of Facilities and Construction Management 
    4110 State Office Building 
    Salt Lake City, Utah 84114 

C. Architect:  Design Interface Inc 
    925 South 200 West, Suite B 
    Salt Lake City, Utah 84101 

D. Contractor:   

E. The Work consists of: 

1. Base Bid: Minor demolition of existing urinal, mechanical and electrical fixtures and walls in 
existing toilet rooms; minor remodeling of existing toilet rooms to create one integral women’s 
toilet room; minor demolition of existing doors and windows and installation of new men’s toilet 
room in existing classroom. 

2. Alternate No. 1: Removal of existing ceiling, drinking fountain, countertops, lavatories, toilet 
partitions and other fixtures in both existing toilet rooms; removal of existing wall between 
existing toilet rooms; provision of new vanity and sinks, toilet accessories and toilet partitions, 
new suspended ceiling. 

3. The work must be phased between floors so that operable men’s and women’s toilet rooms are 
available to the student population at all times. 

F. Owner-Furnished Items:  The following products will be furnished by Owner and shall be installed by 
Contractor as part of the Work: 

1. Paper towel and soap dispensers at all new sinks. 

G. Work Under Other Contracts: 

1. Demolition of existing carpet and base; provision and installation of new carpeting and resilient 
base. 

2. Upgrade existing fluorescent lighting. 

1.2 WORK RESTRICTIONS 

A. Contractor's Use of Premises:  During construction, Contractor will have limited use of area.   Contractor 
to coordinate with campus facilities manager to minimize disruption of existing classes and to insure 
continuous student access to men’s and women’s toilet rooms.   
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SUMMARY 01100 - 2 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION 01100 



Highland Plaza – Remodel – Phase 2 
DFCM Project No:  08123310 

 

SECTION 01300 - ADMINISTRATIVE REQUIREMENTS 

PART 1 - GENERAL 

1.1 PROJECT MANAGEMENT AND COORDINATION 

A. Coordinate construction to ensure efficient and orderly installation of each part of the Work. 

B. Conduct progress meetings at Project site at weekly intervals.  Notify Owner and Architect of meeting 
dates and times.  Require attendance of each subcontractor or other entity concerned with current 
progress or involved with planning or coordination of future activities. 

1. Architect will record minutes and distribute to each party present and to parties who should have 
been present. 

1.2 SUBMITTAL PROCEDURES 

A. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related 
activities that require sequential activity. 

1. No extension of the Contract Time will be authorized because of failure to transmit submittals 
enough in advance of the Work to permit processing, including resubmittals. 

2. Architect will return submittals, without review, received from sources other than Contractor. 
3. Identify deviations from the Contract Documents on submittals. 
4. Submit four copies of each submittal. 

B. Place a permanent label or title block on each submittal for identification.  Provide a 6- by 8-inch space 
on the label or beside title block to record review and approval markings and action taken.  Include the 
following information on the label: 

1. Project name. 
2. Date. 
3. Name and address of Contractor. 
4. Name and address of subcontractor or supplier. 
5. Number and title of appropriate Specification Section. 

C. Review each submittal and check for coordination with other Work of the Contract and for compliance 
with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before 
submitting to Architect. 

D. Architect will review each action submittal, make marks to indicate corrections or modifications required, 
stamp and mark as appropriate to indicate action taken, and return copies less those retained. 

E. Contractor's Construction Schedule Submittal Procedure:  Submit two copies of schedule within 5 days 
after date established for Commencement of the Work. 

PART 2 - PRODUCTS 

2.1 ACTION SUBMITTALS 
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A. Product Data:  Mark each copy to show applicable choices and options.  Include the following: 

1. Data indicating compliance with specified standards and requirements. 
2. Notation of coordination requirements. 
3. For equipment, include rated capacities, dimensions, weights, required clearances, and furnished 

specialties and accessories. 

B. Shop Drawings:  Submit Project-specific information drawn to scale.  Do not base Shop Drawings on 
reproductions of the Contract Documents or standard printed data.  Submit four opaque copies on sheets 
at least 8-1/2 by 11 inches but no larger than 30 by 42 inches.  Architect will return one copy.  Include the 
following: 

1. Dimensions, fabrication and installation drawings, roughing-in and setting diagrams, and 
relationship to adjoining construction. 

2. Identification of products and materials. 
3. Wiring diagrams showing field-installed wiring. 
4. Notation of coordination requirements. 
5. Notation of dimensions established by field measurement. 

C. Samples:  Submit Samples finished as specified and physically identical with material or product 
proposed for use.  Where variations are inherent in the material, submit three sets of paired units to show 
full range of variations.  Include name of manufacturer and product name on label. 

2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE 

A. Gantt-Chart Schedule:  Submit a comprehensive, fully developed, horizontal Gantt-chart-type schedule 
within 10 days of date established for commencement of the Work. 

B. Time Frame:  Extend schedule from date established for commencement of the Work to date of 
Substantial Completion. 

1. Contract completion date shall not be changed by submission of a schedule that shows an early 
completion date, unless specifically authorized by Change Order. 

C. Distribute copies of approved schedule to Owner, Architect, subcontractors, testing and inspecting 
agencies, and parties identified by Contractor with a need-to-know schedule responsibility. 

D. Revise the schedule after each meeting or activity where revisions have been made.  As Work progresses, 
mark each bar to indicate actual completion.  Distribute updated copies to same parties. 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION 01300 
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SECTION 01420 - REFERENCES 

PART 1 - GENERAL 

1.1 GENRAL REQUIREMENTS 

A. Publication Dates:  Comply with standards in effect as of date of the Contract Documents, unless 
otherwise indicated. 

B. Abbreviations and Acronyms:  Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list.  Names, 
telephone numbers, and Web site addresses are subject to change and are believed to be accurate and up-
to-date as of the date of the Contract Documents. 

 
AA Aluminum Association, Inc. (The) (202) 862-5100 
 www.aluminum.org  
   
AABC Associated Air Balance Council (202) 737-0202 
 www.aabchq.com  
   
AAMA American Architectural Manufacturers Association (847) 303-5664 
 www.aamanet.org  
   
AASHTO American Association of State Highway and (202) 624-5800 
 Transportation Officials  
 www.aashto.org  
   
ACI American Concrete Institute/ACI International (248) 848-3700 
 www.aci-int.org  
   
AFPA American Forest & Paper Association  
 (See AF&PA)  
   
AF&PA American Forest & Paper Association (800) 878-8878 
 www.afandpa.org (202) 463-2700 
   
AGA American Gas Association (202) 824-7000 
 www.aga.org  
   
AHA American Hardboard Association (847) 934-8800 
 www.hardboard.org  
   
AI Asphalt Institute (859) 288-4960 
 www.asphaltinstitute.org  
   
AIA American Institute of Architects (The) (202) 626-7300 
 www.aia.org  
   
AISC American Institute of Steel Construction, Inc. (800) 644-2400 
 www.aisc.org (312) 670-2400 
   
AISI American Iron and Steel Institute (202) 452-7100 
 www.steel.org  
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AITC American Institute of Timber Construction (303) 792-9559 
 www.aitc-glulam.org  
   
ALSC American Lumber Standard Committee (301) 972-1700 
 www.alsc.org  
   
AMCA Air Movement and Control Association International, Inc. (847) 394-0150 
 www.amca.org  
   
ANSI American National Standards Institute (202) 293-8020 
 www.ansi.org  
   
APA APA-The Engineered Wood Association (253) 565-6600 
 www.apawood.org  
   
APA Architectural Precast Association (239) 454-6989 
 www.archprecast.org  
   
ARI Air-Conditioning & Refrigeration Institute (703) 524-8800 
 www.ari.org  
   
ASCE American Society of Civil Engineers (800) 548-2723 
 www.asce.org (703) 295-6300 
   
ASHRAE American Society of Heating, Refrigerating and (800) 527-4723 
 Air-Conditioning Engineers (404) 636-8400 
 www.ashrae.org  
   
ASME ASME International (800) 843-2763 
 (The American Society of Mechanical Engineers (212) 591-7722 
 International)  
 www.asme.org  
   
ASSE American Society of Sanitary Engineering (440) 835-3040 
 www.asse-plumbing.org  
   
ASTM ASTM International (610) 832-9585 
 www.astm.org  
   
AWCI AWCI International (703) 534-8300 
 (Association of the Wall and Ceiling Industries  
 International)  
 www.awci.org  
   
AWI Architectural Woodwork Institute (800) 449-8811 
 www.awinet.org (703) 733-0600 
   
AWPA American Wood-Preservers' Association (817) 326-6300 
 www.awpa.com  
   
AWS American Welding Society (800) 443-9353 
 www.aws.org (305) 443-9353 
   
AWWA American Water Works Association (800) 926-7337 
 www.awwa.org (303) 794-7711 
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BHMA Builders Hardware Manufacturers Association (212) 297-2122 
 www.buildershardware.com  
   
BOCA BOCA International, Inc. (708) 799-2300 
 www.bocai.org  
   
CABO Council of American Building Officials  
 (See ICC)  
   
CCC Carpet Cushion Council (203) 637-1312 
 www.carpetcushion.org  
   
CDA Copper Development Association Inc. (800) 232-3282 
 www.copper.org (212) 251-7200 
   
CFFA Chemical Fabrics & Film Association, Inc. (216) 241-7333 
 www.chemicalfabricsandfilm.com  
   
CFR Code of Federal Regulations (888) 293-6498 
 www.access.gpo.gov/nara/cfr (202) 512-1530 
   
CISCA Ceilings & Interior Systems Construction Association (630) 584-1919 
 www.cisca.org  
   
CISPI Cast Iron Soil Pipe Institute (423) 892-0137 
 www.cispi.org  
   
CRD Army Corps of Engineers (601) 634-2355 
 Handbook for Concrete and Cement  
 www.wes.army.mil  
   
CRI Carpet and Rug Institute (The) (800) 882-8846 
 www.carpet-rug.com (706) 278-3176 
   
CRSI Concrete Reinforcing Steel Institute (847) 517-1200 
 www.crsi.org  
   
CSA CSA International (800) 463-6727 
 (Formerly:  IAS - International Approval Services) (416) 747-4000 
 www.csa-international.org  
   
CSSB Cedar Shake & Shingle Bureau (604) 820-7700 
 www.cedarbureau.org  
   
DHI Door and Hardware Institute (703) 222-2010 
 www.dhi.org  
   
DOC Department of Commerce (202) 482-2000 
 www.doc.gov  
   
DOD Department of Defense (215) 697-6257 
 Military Specifications and Standards  
 www.dodssp.daps.mil  
   
EIMA EIFS Industry Members Association (800) 294-3462 
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 www.eima.com (770) 968-7945 
   
EPA Environmental Protection Agency (202) 260-2090 
 www.epa.gov  
   
FDA Food and Drug Administration (888) 463-6332 
 www.fda.gov  
   
FMG FM Global (401) 275-3000 
 (Formerly:  FM - Factory Mutual System)  
 www.fmglobal.com  
   
FS Federal Specification  
 Available from Department of Defense Single Stock Point (215) 697-6257 
 www.dodssp.daps.dla.mil  
   
 Available from General Services Administration (202) 619-8925 
 www.gsa.gov  
   
 Available from National Institute of Building Sciences (202) 289-7800 
 www.nibs.org  
   
GA Gypsum Association (202) 289-5440 
 www.gypsum.org  
   
GANA Glass Association of North America (785) 271-0208 
 (Formerly:  FGMA - Flat Glass Marketing Association)  
 www.glasswebsite.com  
   
HI Hydraulic Institute (888) 786-7744 
 www.pumps.org (973) 267-9700 
   
HPVA Hardwood Plywood & Veneer Association (703) 435-2900 
 www.hpva.org  
   
HUD Department of Housing and Urban Development (202) 708-1112 
 www.hud.gov  
   
IAS International Approval Services  
 (See CSA International)  
   
ICC International Code Council (703) 931-4533 
 (Formerly:  CABO - Council of American Building Officials)  
 www.intlcode.org  
   
ICBO International Conference of Building Officials (800) 284-4406 
 www.icbo.org (562) 699-0541 
   
ICEA Insulated Cable Engineers Association, Inc. (770) 830-0369 
 www.icea.net  
   
IEEE Institute of Electrical and Electronics Engineers, Inc. (The) (212) 419-7900 
 www.ieee.org  
   
IESNA Illuminating Engineering Society of North America (The) (212) 248-5000 
 www.iesna.org  

REFERENCES 01420 - 4 



Highland Plaza – Remodel – Phase 2 
DFCM Project No:  08123310 

 
   
IGCC Insulating Glass Certification Council (315) 646-2234 
 www.igcc.org  
   
IGMA Insulating Glass Manufacturers Alliance (The) (613) 233-1510 
 (Formerly:  SIGMA - Sealed Insulating Manufacturers  
 Association)  
 www.igmaonline.org  
   
ITS Intertek Testing Services (800) 345-3851 
 www.itsglobal.com (607) 753-6711 
   
KCMA Kitchen Cabinet Manufacturers Association (703) 264-1690 
 www.kcma.org  
   
LMA Laminating Materials Association (201) 664-2700 
 (Formerly:  ALA - American Laminators Association)  
 www.lma.org  
   
LPI Lightning Protection Institute (800) 488-6864 
 www.lightning.org (847) 577-7200 
   
MBMA Metal Building Manufacturers Association (216) 241-7333 
 www.mbma.com  
   
MFMA Maple Flooring Manufacturers Association (847) 480-9138 
 www.maplefloor.org  
   
MSS Manufacturers Standardization Society of The Valve and (703) 281-6613 
 Fittings Industry, Inc.  
 www.mss-hq.com  
   
NEBB National Environmental Balancing Bureau (301) 977-3698 
 www.nebb.org  
   
NECA National Electrical Contractors Association (301) 657-3110 
 www.necanet.org  
   
NeLMA Northeastern Lumber Manufacturers' Association (207) 829-6901 
 www.nelma.org  
   
NEMA National Electrical Manufacturers Association (703) 841-3200 
 www.nema.org  
   
NETA InterNational Electrical Testing Association (303) 697-8441 
 www.netaworld.org  
   
NFPA NFPA International (800) 344-3555 
 www.nfpa.org (617) 770-3000 
   
NFRC National Fenestration Rating Council (301) 589-1776 
 www.nfrc.org  
   
NLGA National Lumber Grades Authority (604) 524-2393 
 www.nlga.org  
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NOFMA National Oak Flooring Manufacturers Association (901) 526-5016 
 www.nofma.org  
   
NRCA National Roofing Contractors Association (800) 323-9545 
 www.nrca.net (847) 299-9070 
   
NSF NSF International (800) 673-6275 
 (National Sanitation Foundation International) (734) 769-8010 
 www.nsf.org  
   
NWWDA National Wood Window and Door Association  
 (See WDMA)  
   
PCI Precast/Prestressed Concrete Institute (312) 786-0300 
 www.pci.org  
   
PDCA Painting and Decorating Contractors of America (800) 332-7322 
 www.pdca.com (703) 383-0800 
   
RCSC Research Council on Structural Connections  
 c/o AISC  
 www.boltcouncil.org  
   
SDI Steel Deck Institute (847) 462-1930 
 www.sdi.org  
   
SDI Steel Door Institute (440) 899-0010 
 www.steeldoor.org  
   
SIGMA Sealed Insulating Glass Manufacturers Association  
 (See IGMA)  
   
SJI Steel Joist Institute (843) 626-1995 
 www.steeljoist.org  
   
SMACNA Sheet Metal and Air Conditioning Contractors' National (703) 803-2980 
 Association  
 www.smacna.org  
   
SPIB Southern Pine Inspection Bureau (The) (850) 434-2611 
 www.spib.org  
   
SPRI SPRI (781) 647-7026 
 (Single Ply Roofing Institute)  
 www.spri.org  
   
SBCCI Southern Building Code Congress International, Inc. (205) 591-1853 
 www.sbcci.org  
   
SSPC SSPC:  The Society for Protective Coatings (412) 281-2331 
 www.sspc.org (877) 281-7772 
   
STI Steel Tank Institute (847) 438-8265 
 www.steeltank.com  
   
TCA Tile Council of America, Inc. (864) 646-8453 
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 www.tileusa.com  
   
TFS Texas Forest Service (936) 639-8180 
 www.txforestservice.tamu.edu  
   
TIA/EIA Telecommunications Industry Association/ Electronic Industries (703) 907-7700 
 Alliance  
 www.tiaonline.org  
   
TPI Truss Plate Institute, Inc. (608) 833-5900 
 www.tpinst.org  
   
UL Underwriters Laboratories Inc. (800) 704-4050 
 www.ul.com (847) 272-8800 
   
WCLIB West Coast Lumber Inspection Bureau (800) 283-1486 
 www.wclib.org (503) 639-0651 
   
WCMA Window Covering Manufacturers Association (212) 661-4261 
 (See WCSC)  
   
WCSC Window Covering Safety Council (800) 506-4636 
 www.windowcoverings.org (212) 661-4261 
   
WDMA Window & Door Manufacturers Association (800) 223-2301 
 (Formerly:  NWWDA - National Wood Window and Door (847) 299-5200 
 Association)  
 www.wdma.com  
   
WIC Woodwork Institute of California (916) 372-9943 
 www.wicnet.org  
   
WMMPA Wood Moulding & Millwork Producers Association (800) 550-7889 
 www.wmmpa.com (530) 661-9591 
   
WWPA Western Wood Products Association (503) 224-3930 
 www.wwpa.org  
   

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION 01420 



Highland Plaza – Remodel – Phase 2 
DFCM Project No:  08123310 

 

SECTION 01500 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. Use Charges:  Cost or use charges for temporary facilities shall be included in the Contract Sum. 

B. Electrical Service:  Comply with NEMA, NECA, and UL standards and regulations for temporary electric 
service.  Install service to comply with NFPA 70. 

PART 2 - PRODUCTS 

PART 3 - EXECUTION 

3.1 TEMPORARY UTILITIES 

A. General:  Arrange with utility company, Owner, and existing users for time when service can be 
interrupted, if necessary, to make connections for temporary services. 

B. Sanitary Facilities:  Use of Owner's existing toilet facilities will be permitted, as long as facilities are 
cleaned and maintained in a condition acceptable to Owner.  At Substantial Completion, restore these 
facilities to condition existing before initial use. 

3.2 TEMPORARY SUPPORT FACILITIES 

A. Provide field offices, storage and fabrication sheds, and other support facilities as necessary for 
construction operations. 

B. Provide waste-collection containers in sizes adequate to handle waste from construction operations.  
Collect waste daily and, when containers are full, legally dispose of waste off-site.  Comply with 
requirements of authorities having jurisdiction. 

3.3 TEMPORARY SECURITY AND PROTECTION FACILITIES 

A. Provide temporary environmental protection, operate temporary facilities, and conduct construction in 
ways and by methods that comply with environmental regulations and that minimize possible air, 
waterway, and subsoil contamination or pollution or other undesirable effects. 

B. Provide floor-to-ceiling dustproof partitions to limit dust and dirt migration and to separate areas 
occupied by Owner and tenants from fumes and noise. 

3.4 TERMINATION AND REMOVAL 

A. Temporary Utilities:  At earliest feasible time, when acceptable to Owner, change over from use of 
temporary service to use of permanent service. 
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B. Remove temporary facilities and controls no later than Substantial Completion.  Personnel remaining 
after Substantial Completion will be permitted to use permanent facilities, under conditions acceptable to 
Owner. 

END OF SECTION 01500 
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SECTION 01701 - EXECUTION AND CLOSEOUT REQUIREMENTS 

PART 1 - GENERAL 

1.1 CLOSEOUT SUBMITTALS 

A. Record Drawings:  Maintain a set of prints of the Contract Drawings as Record Drawings.  Mark to show 
actual installation where installation varies from that shown originally. 

1. Identify and date each Record Drawing; include the designation "PROJECT RECORD 
DRAWING" in a prominent location. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 EXAMINATION AND PREPARATION 

A. Examine substrates and conditions for compliance with manufacturer's written requirements including, 
but not limited to, surfaces that are sound, level, plumb, smooth, clean, and free of deleterious substances; 
substrates within installation tolerances; and application conditions within environmental limits.  Proceed 
with installation only after unsatisfactory conditions have been corrected. 

B. Before proceeding to lay out the Work, verify layout information shown on Drawings, in relation to 
property survey and existing benchmarks. 

C. Take field measurements as required to fit the Work properly.  Where fabricated products are to be fitted 
to other construction, verify dimensions by field measurement before fabrication and, when possible, 
allow for fitting and trimming during installation. 

3.2 CUTTING AND PATCHING 

A. Do not cut structural members or operational elements without prior written approval of Architect or 
Owner. 

B. Where existing services/systems are required to be removed, relocated, or abandoned, bypass such 
services/systems before cutting to minimize interruption to occupied areas. 

C. Patch with durable seams that are as invisible as possible.  Provide materials and comply with installation 
requirements specified in other Sections. 

3.3 INSTALLATION 

A. Comply with manufacturer's written instructions for installation.  Anchor each product securely in place, 
accurately located and aligned with other portions of the Work.  Clean exposed surfaces and protect from 
damage. 
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B. Clean Project site and work areas daily, including common areas. 

3.4 FINAL CLEANING 

A. Complete the following cleaning operations before requesting inspection for certification of Substantial 
Completion: 

1. Remove labels that are not permanent. 
2. Clean transparent materials, including mirrors.  Remove excess glazing compounds.  Replace 

chipped or broken glass. 
3. Clean exposed finishes to a dust-free condition, free of stains, films, and foreign substances.  

Sweep concrete floors broom clean. 
4. Vacuum carpeted surfaces and wax resilient flooring. 
5. Wipe surfaces of mechanical and electrical equipment.  Remove excess lubrication.  Clean 

plumbing fixtures.  Clean light fixtures, lamps, globes, and reflectors. 
6. Clean Project site, yard, and grounds, in areas disturbed by construction activities.  Sweep paved 

areas; remove stains, spills, and foreign deposits.  Rake grounds to a smooth, even-textured 
surface. 

3.5 CLOSEOUT PROCEDURES 

A. Substantial Completion:  Before requesting Substantial Completion inspection, complete the following: 

1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list, 
and reasons why the Work is not complete. 

2. Advise Owner of pending insurance changeover requirements. 
3. Submit specific warranties, maintenance service agreements, and similar documents. 
4. Obtain and submit releases permitting Owner unrestricted use of the Work and access to services 

and utilities.  Include occupancy permits, operating certificates, and similar releases. 
5. Submit Record Drawings, operation and maintenance manuals, and similar final record 

information. 
6. Deliver tools, spare parts, extra materials, and similar items. 
7. Remove temporary facilities and controls. 
8. Submit changeover information related to Owner's occupancy, use, operation, and maintenance. 
9. Complete final cleaning requirements, including touchup painting. 
10. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects. 

B. Submit a written request for inspection for Substantial Completion.  On receipt of request, Architect will 
proceed with inspection or advise Contractor of unfulfilled requirements.  Architect will prepare the 
Certificate of Substantial Completion after inspection or will advise Contractor of items that must be 
completed or corrected before certificate will be issued. 

C. Request inspection for Final Completion, once the following are complete: 

1. Submit a copy of Substantial Completion inspection list stating that each item has been completed 
or otherwise resolved for acceptance. 

2. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and 
systems. 

D. Request reinspection when the Work identified in previous inspections as incomplete is completed or 
corrected. 
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E. Submit a written request for final inspection for acceptance.  On receipt of request, Architect will proceed 
with inspection or advise Contractor of unfulfilled requirements.  Architect will prepare final Certificate 
for Payment after inspection or will advise Contractor of items that must be completed or corrected 
before certificate will be issued. 

END OF SECTION 01701 
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SECTION 01732 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. Items indicated to be removed and salvaged remain Owner's property.  Remove, clean, and deliver to 
Owner's designated storage area. 

B. Comply with EPA regulations and hauling and disposal regulations of authorities having jurisdiction. 

C. Owner will occupy portions of building immediately adjacent to selective demolition area.  Conduct 
selective demolition so Owner's operations will not be disrupted. 

D. It is not expected that hazardous materials will be encountered in the Work.  If materials suspected of 
containing hazardous materials are encountered, do not disturb; immediately notify Architect and Owner.  
Owner will remove hazardous materials under a separate contract. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 DEMOLITION 

A. Maintain services/systems indicated to remain and protect them against damage during selective 
demolition operations.  Before proceeding with demolition, provide temporary services/systems that 
bypass area of selective demolition and that maintain continuity of services/systems to other parts of the 
building. 

B. Locate, identify, shut off, disconnect, and cap off utility services and mechanical/electrical systems 
serving areas to be selectively demolished. 

C. Provide temporary barricades and other protection required to prevent injury to people and damage to 
adjacent buildings and facilities to remain. 

D. Provide and maintain shoring, bracing, and structural supports as required to preserve stability and 
prevent movement, settlement, or collapse of construction and finishes to remain or construction being 
demolished. 

E. Protect walls, ceilings, floors, and other existing finish work that are to remain.  Erect and maintain 
dustproof partitions.  Cover and protect furniture, furnishings, and equipment that have not been 
removed. 

F. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use cutting methods least 
likely to damage construction to remain or adjoining construction. 

G. Promptly remove demolished materials from Owner's property and legally dispose of them.  Do not burn 
demolished materials. 

 
END OF SECTION 01732 
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SECTION 06105 - MISCELLANEOUS CARPENTRY 

PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. Submittals:  Model code evaluation reports for treated wood. 

PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS, GENERAL 

A. Lumber:  Provide dressed lumber, S4S, 15 percent maximum moisture content for 2-inch nominal 
thickness or less, marked with grade stamp of inspection agency. 

2.2 LUMBER 

A. Concealed Boards:  Mixed southern pine:  No. 2 per SPIB rules; or Western woods:  Standard per 
WCLIB rules or No. 3 Common per WWPA rules. 

B. Miscellaneous Lumber:  Construction, Stud, or No. 3 grade of any species for nailers, blocking, and 
similar members. 

2.3 FASTENERS 

A. Fasteners of size and type indicated.  Where carpentry is exposed to weather, in ground contact, or in area 
of high relative humidity, provide fasteners of Type 304 stainless steel. 

1. Power-Driven Fasteners:  CABO NER-272. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Set carpentry to required levels and lines, with members plumb and true to line.  Fit carpentry to other 
construction; scribe and cope for accurate fit.  Locate nailers, blocking, and similar supports to comply 
with requirements for attaching other construction. 

B. Securely attach carpentry work as indicated and according to applicable codes and recognized standards. 

C. Countersink nail heads on exposed carpentry work and fill holes with wood filler. 

D. Installation of Panel Products:  Comply with recommendations and "Code Plus" provisions in APA Form 
No. E30K 
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MISCELLANEOUS CARPENTRY 06105 - 2 

E. Install wood trim with minimum number of joints practical, using full-length pieces from maximum 
lengths of lumber available.  Cope at returns and miter at corners to produce tight-fitting joints with full-
surface contact throughout length of joint.  Use scarf joints for end-to-end joints. 

1. Match color and grain pattern across joints. 
2. Install trim after gypsum board joint finishing operations are completed. 
3. Install to tolerance of 1/8 inch in 96 inches for level and plumb.  Install adjoining trim with 1/32-

inch maximum offset for flush installation and 1/16-inch maximum offset for reveal installation. 

END OF SECTION 06105 
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SECTION 06402 - INTERIOR ARCHITECTURAL WOODWORK 

PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. Submittals:  Shop Drawings and Samples showing the full range of colors, textures, and patterns available 
for each type of finish. 

B. Quality Standard:  Architectural Woodwork Institute's "Architectural Woodwork Quality Standards."  

C. Forest Certification:  Provide woodwork produced from wood obtained from forests certified by an FSC-
accredited certification body to comply with FSC 1.2, "Principles and Criteria." 

D. Environmental Limitations:  Do not deliver or install woodwork until building is enclosed, wet work is 
completed, and HVAC system is operating. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Hardboard:  AHA A135.4. 

B. Medium-Density Fiberboard:  ANSI A208.2, Grade MD, made with binder containing no urea 
formaldehyde. 

C. Particleboard:  ANSI A208.1, Grade M-2. 

D. Softwood Plywood:  DOC PS 1. 

E. Hardwood Plywood and Face Veneers:  HPVA HP-1, made with adhesive containing no urea 
formaldehyde. 

F. High-Pressure Decorative Laminate:  NEMA LD 3. 

2.2 INTERIOR WOODWORK 

A. Complete fabrication before shipping to Project site to maximum extent possible.  Disassemble only as 
needed for shipping and installing.  Where necessary for fitting at Project site, provide for scribing and 
trimming. 

B. Backout or groove backs of flat trim members, kerf backs of other wide, flat members, except for 
members with ends exposed in finished Work. 

C. Plastic-Laminate Countertops:  Custom grade. 

1. Laminate Grade:  HGS for flat countertops, HGP for post-formed countertops. 
2. Grain Direction:  Parallel to cabinet fronts. 
3. Edge Treatment:  Same as laminate cladding on horizontal surfaces. 
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INTERIOR ARCHITECTURAL WOODWORK 06402 - 2 

2.3 SHOP FINISHING OF INTERIOR ARCHITECTURAL WOODWORK 

A. Finishes:  Same grades as items to be finished. 

B. Finish architectural woodwork at the fabrication shop; defer only final touch up until after installation. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Condition woodwork to prevailing conditions before installing. 

B. Install woodwork to comply with referenced quality standard for grade specified. 

C. Install woodwork level, plumb, true, and straight.  Shim as required with concealed shims.  Install to a 
tolerance of 1/8 inch in 96 inches for level and plumb. 

D. Scribe and cut woodwork to fit adjoining work, seal cut surfaces, and repair damaged finish at cuts. 

E. Install trim with minimum number of joints possible, using full-length pieces to greatest extent possible.  
Stagger joints in adjacent and related members. 

F. Anchor countertops securely to walls.  Seal space between backsplash and wall. 

END OF SECTION 06402 
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SECTION 07920 - JOINT SEALANTS 

PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. Environmental Limitations:  Do not proceed with installation of joint sealants when ambient and substrate 
temperature conditions are outside limits permitted by joint sealant manufacturer or are below 40 deg F. 

PART 2 - PRODUCTS 

2.1 JOINT SEALANTS 

A. Compatibility:  Provide joint sealants, joint fillers, and other related materials that are compatible with 
one another and with joint substrates under service and application conditions. 

B. Sealant for Use in Interior Joints in Ceramic Tile and Other Hard Surfaces in Kitchens and Toilet Rooms 
and Around Plumbing Fixtures: 

1. Single-component, mildew-resistant silicone sealant, ASTM C 920, Type S; Grade NS; Class 25; 
Uses NT, G, A, and O; formulated with fungicide. 

C. Sealant for Interior Use at Perimeters of Door and Window Frames: 

1. Latex sealant, single-component, nonsag, mildew-resistant, paintable, acrylic-emulsion sealant 
complying with ASTM C 834. 

2.2 JOINT-SEALANT BACKING 

A. General:  Provide sealant backings of material and type that are nonstaining; are compatible with joint 
substrates, sealants, primers, and other joint fillers; and are approved for applications indicated by sealant 
manufacturer. 

B. Cylindrical Sealant Backings:  ASTM C 1330, of size and density to control sealant depth and otherwise 
contribute to producing optimum sealant performance. 

C. Bond-Breaker Tape:  Polyethylene tape or other plastic tape recommended by sealant manufacturer for 
preventing sealant from adhering to rigid, inflexible joint-filler materials or joint surfaces at back of joint. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Comply with ASTM C 1193. 

B. Comply with ASTM C 919 for use of joint sealants in acoustical applications. 

END OF SECTION 07920 
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SECTION 08110 - STEEL DOORS AND FRAMES 

PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. Submittals:  Product Data and door schedule. 

B. Comply with ANSI A 250.8. 

C. Fire-Rated Door Assemblies:  NFPA 80, tested per NFPA 252, and labeled and listed by UL, ITS, or 
another testing and inspecting agency acceptable to authorities having jurisdiction. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Hot-Rolled Steel Sheets:  ASTM A 1011/A 1011M. 

B. Cold-Rolled Steel Sheets:  ASTM A 1008/A 1008M or ASTM A 620/A 620M. 

C. Galvanized Steel Sheets:  ASTM A 653/A 653M, A40 or G40 coating. 

2.2 STEEL DOORS AND FRAMES 

A. Frames:  ANSI A250.8; conceal fastenings, unless otherwise indicated. 

1. Steel Sheet Thickness for Interior Doors:  0.042 inch 
2. Fabricate with interior frames with mitered or coped and continuously welded corners. 

B. Glazing Stops:  Nonremovable stops on outside of exterior doors and on secure side of interior doors; 
screw-applied, removable, glazing stops on inside. 

C. Door Silencers:  Three on strike jambs of single-door frames and two on heads of double-door frames. 

D. Plaster Guards:  Provide where mortar might obstruct hardware operation. 

E. Supports and Anchors:  Not less than 0.042-inch- thick galvanized steel sheet. 

F. Prepare doors and frames to receive mortised and concealed hardware according to ANSI A250.6 and 
ANSI A115 Series standards. 

G. Reinforce doors and frames to receive surface-applied hardware. 

H. Prime Finish:  Manufacturer's standard, factory-applied coat of rust-inhibiting primer complying with 
ANSI A250.10 for acceptance criteria. 
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STEEL DOORS AND FRAMES 08110 - 2 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Place steel frames to comply with SDI 105. 

B. Install doors to comply with ANSI A250.8.  Shim as necessary to comply with SDI 122 and 
ANSI/DHI A115.1G. 

C. After installation, remove protective wrappings from doors and frames and touch up prime coat with 
compatible air-drying primer. 

END OF SECTION 08110 



Highland Plaza – Remodel – Phase 2 
DFCM Project No:  08123310 

 

SECTION 08211 - FLUSH WOOD DOORS 

PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. Submittals:  Samples for factory-finished doors. 

B. Quality Standard:  WDMA I.S.1-A. 

C. Forest Certification:  Provide doors produced from wood obtained from forests certified by an FSC-
accredited certification body to comply with FSC 1.2, "Principles and Criteria." 

PART 2 - PRODUCTS 

2.1 FLUSH WOOD DOORS 

A. Doors for Transparent Finish:  Premium grade. 

1. Faces:  Red oak, plain sliced. 
2. Veneer Matching:  Slip and running match. 
3. Pair matching. 
4. Continuous matching for doors with transoms. 

B. Interior Veneer-Faced Solid-Core Doors:  Five-ply, structural composite lumber cores. 

C. Provide structural composite lumber cores for doors with closers exit devices and kick plates. 

2.2 FABRICATION AND FINISHING 

A. Factory fit doors to suit frame-opening sizes indicated and to comply with referenced quality standard. 

B. Factory machine doors for hardware that is not surface applied. 

C. Cut and trim openings to comply with referenced standards. 

1. Trim light openings with moldings indicated. 
2. Factory install louvers in prepared openings. 

D. Factory finish doors indicated for transparent finish with stain and manufacturer's standard finish 
comparable to AWI System TR-4, conversion varnish. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Comply with WDMA's "How to Store, Handle, Finish, Install, and Maintain Wood Doors." 
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B. Align and fit doors in frames with uniform clearances and bevels.  Machine doors for hardware.  Seal cut 
surfaces after fitting and machining. 

C. Repair, refinish, or replace factory-finished doors damaged during installation, as directed by Architect. 

END OF SECTION 08211 
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SECTION 08710 - DOOR HARDWARE 

PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. Submittals:  Hardware Schedule. 

B. Deliver keys to Owner. 

C. For fire-rated openings provide hardware tested and listed by UL or FMG (NFPA 80).  On exit devices 
provide UL or FMG label indicating "Fire Exit Hardware." 

PART 2 - PRODUCTS 

2.1 HARDWARE 

A. Hinges: 

1. Stainless-steel or brass/bronze hinges with stainless-steel pins for exterior. 
2. Nonremovable hinge pins for exterior and public interior exposure. 
3. Ball-bearing hinges for doors with closers and entry doors. 
4. Two hinges for 1-3/8-inch- thick wood doors. 
5. Three hinges for 1-3/4-inch- thick doors 90 inches or less in height; four hinges for doors more 

than 90 inches in height. 

B. Locksets and Latchsets: 

1. BHMA A156.2, Series 4000, Grade 1 for bored locks and latches. 
2. BHMA A156.3, Grade 1 for exit devices. 
3. BHMA A156.5, Grade 1 for auxiliary locks. 
4. BHMA A156.12, Series 5000, Grade 1 for interconnected locks and latches. 
5. Lever handles on locksets and latchsets,. 
6. Provide trim on exit devices matching locksets. 

C. Key locks to Owner's existing master-key system. 

1. Cylinders with six-pin tumblers and removable cores. 

D. Closers: 

1. Mount closers on interior side (room side) of door opening.  Provide regular-arm, parallel-arm, or 
top-jamb-mounted closers as necessary. 

2. Adjustable delayed opening (accessible to people with disabilities) feature on closers. 

E. Provide wall stops or floor stops for doors without closers. 

F. Provide (3) silencers each jamb on all doors. 

G. Provide hardware finishes as follows: 
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1. Hinges:  Match existing. 
2. Locksets, Latchsets, and Exit Devices:  Match existing 
3. Closers:  Matching existing. 
4. Other Hardware:  Matching existing. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Mount hardware in locations recommended by the Door and Hardware Institute, unless otherwise 
indicated. 

3.2 HARDWARE SCHEDULE 

A. Hardware Set No. 1 (Toilet Room): 

1. Hinges. 
2. Push / pull plates 
3. Closer 
4. ADA compliant marble threshold. 
5. Two kick plates. 
6. Smoke strip. 
7. ADA Compliant Symbol of accessibility. 

B. Hardware Set No. 2 (Storage): 
1. Hinges 
2. Bored storeroom lock. 
3. Closer. 
4. Smoke strip. 

END OF SECTION 08710 
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SECTION 09260 - GYPSUM BOARD ASSEMBLIES 

PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. Submittals:  Product Data. 

PART 2 - PRODUCTS 

2.1 METAL FRAMING AND SUPPORTS 

A. Steel Framing Members, General:  ASTM C 754. 

1. Steel Sheet Components:  ASTM C 645, with manufacturer's standard corrosion-resistant zinc 
coating. 

B. Partition and Soffit Framing: 

1. Studs and Runners:  In depth indicated and 0.0179 inch thick, unless otherwise indicated. 
2. Flat Strap and Backing:  0.027 inch thick. 
3. Rigid Hat-Shaped Furring Channels:  In depth indicated and 0.0179 inch thick. 
4. Resilient Furring Channels:  1/2 inch deep, with single- or double-leg configuration. 
5. Cold-Rolled Furring Channels:  0.0538 inch thick, 3/4 inch deep. 
6. Z-Furring:  In depth required by insulation, 1-1/4-inch face flange, 7/8-inch wall-attachment 

flange, and 0.0179 inch thick. 

2.2 PANEL PRODUCTS 

A. Provide in maximum lengths available to minimize end-to-end butt joints. 

B. Gypsum Wallboard:  ASTM C 36, in thickness indicated, with manufacturer's standard edges.  Regular 
type, unless otherwise indicated. 

2.3 ACCESSORIES 

A. Trim Accessories:  ASTM C 1047, formed from galvanized or aluminum-coated steel sheet, rolled zinc, 
or plastic. 

1. Provide cornerbead at outside corners, unless otherwise indicated. 
2. Provide LC-bead (J-bead) at exposed panel edges. 
3. Provide control joints where indicated. 

B. Joint-Treatment Materials:  ASTM C 475. 

1. Joint Tape:  Paper, unless otherwise recommended by panel manufacturer. 
2. Joint Compounds:  Drying-type, ready-mixed, all-purpose compounds.  
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GYPSUM BOARD ASSEMBLIES 09260 - 2 

C. Miscellaneous Materials:  Auxiliary materials for gypsum board construction that comply with referenced 
standards. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install steel framing to comply with ASTM C 754 and with ASTM C 840 requirements that apply to 
framing installation and with United States Gypsum's "Gypsum Construction Handbook." 

B. Isolate steel framing from building structure, except at floor, to prevent transfer of loading imposed by 
structural movement. 

1. Where studs are installed directly against exterior walls, install asphalt-felt or foam-gasket 
isolation strip between studs and wall. 

C. Install and finish gypsum panels to comply with ASTM C 840 and GA-216. 

1. Isolate gypsum board assemblies from abutting structural and masonry work.  Provide edge trim 
and acoustical sealant. 

2. Single-Layer Fastening Methods:  Fasten gypsum panels to supports with screws. 

D. Finishing Gypsum Board Assemblies: 

1. Unless otherwise indicated, provide Level 4 finish:  Embed tape and apply separate first, fill, and 
finish coats of joint compound to tape, fasteners, and trim flanges. 

2. At concealed areas, unless a higher level of finish is required for fire-resistance-rated assemblies, 
provide Level 1 finish:  Embed tape at joints. 

3. At substrates for tile, provide Level 2 finish:  Embed tape and apply separate first coat of joint 
compound to tape, fasteners, and trim flanges. 

END OF SECTION 09260 
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SECTION 09310 - CERAMIC TILE 

PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. Submittals:  Product Data and Samples. 

PART 2 - PRODUCTS 

2.1 CERAMIC TILE 

A. Ceramic tile that complies with standard grade requirements in ANSI A137.1, "Specifications for 
Ceramic Tile." 

B. Ceramic Mosaic Floor Tile:  

1. Available Products: 

a. DALTILE 

2. Surface:  Slip resistant, with abrasive admixture. 
3. Module Size:  2 by 2 inches. 
4. Color:  match tile at existing toilet rooms. 

C. Glazed Wall Tile:  Cushion-edged, flat tile. 

1. Available Products: 

a. DALTILE 

2. Module Size:  4-1/4 by 4-1/4 inches. 
3. Color:  as selected by Architect from full range of standard colors. 

D. Tile trim units that match characteristics of adjoining flat tile.  

E. Where indicated, protect exposed surfaces of tile against adherence of mortar and grout by factory 
precoating them with a hot-applied continuous film of petroleum paraffin wax.  Do not coat unexposed 
tile surfaces. 

2.2 INSTALLATION MATERIALS 

A. Setting and Grouting Materials:  Comply with material standards in ANSI's "Specifications for the 
Installation of Ceramic Tile" that apply to materials and methods indicated. 

1. Thin-Set Mortar Type:  Dry-set portland cement. 

2. Grout Type:  
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a. Available Products: 

1) MAPEI 

3. Grout Color:  as selected by Architect from full range of standard colors. 

B. Setting-Bed Accessories:  ANSI A108.1A. 

C. Cementitious Backer Units:  Complying with ANSI A118.9, of thickness indicated. 

2.3 STONE THRESHOLDS 

A. White, honed marble thresholds complying with the Marble Institute of America's Group A requirements 
for soundness, and with ASTM C 503 fabricated to be not more than 1/2 inch above adjoining finished 
floor surfaces, with transition edges beveled on a slope of no greater than 1:2. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Comply with tile installation standards in ANSI's "Specifications for the Installation of Ceramic Tile" that 
apply to materials and methods indicated. 

B. Comply with TCA's "Handbook for Ceramic Tile Installation." 

C. Floor Tile Installation Method[s]: 
1. Over Concrete Subfloors:  TCA  F113 (thin-set mortar bonded to concrete slab). 

D. Wall Tile Installation Method[s]: 
1. Over Gypsum Board:  TCA  W243 (thin-set mortar bonded to gypsum board). 
2. Over Cementitious Backer Units:  TCA W244 (thin-set mortar bonded to cementitious backer 

units). 

E. At showers, tubs, and where indicated, provide cementitious backer units and treat joints to comply with 
ANSI A108.11. 

F. Lay tile in grid pattern, unless otherwise indicated.  Align joints where adjoining tiles on floor, base, 
walls, and trim are the same size. 

G. Perform cutting and drilling of tile without marring visible surfaces.  Carefully grind cut edges of tile 
abutting trim, finish, or built-in items for straight aligned joints.  Fit tile closely to electrical outlets, 
piping, fixtures, and other penetrations so plates, collars, or covers overlap tile. 

END OF SECTION 09310 
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SECTION 09511 - ACOUSTICAL PANEL CEILINGS 

PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. Submittals:  Product Data and material Samples. 

B. Surface-Burning Characteristics of Panels:  ASTM E 1264, Class A materials, tested per ASTM E 84. 

C. Fire-Resistance-Rated Assemblies:  Provide materials and construction identical to those tested in 
assemblies per ASTM E 119 by an independent testing and inspecting agency acceptable to authorities 
having jurisdiction. 

PART 2 - PRODUCTS 

2.1 ACOUSTICAL PANELS  

A. Available Products: 

1. USG Interiors, Inc. – “Fissured” 2x4x5/8” square edged – White – or prior approved equal. 

2.2 CEILING SUSPENSION SYSTEM  

A. Direct-hung; ASTM C 635, heavy-duty structural classification. 

1. Available Products: 

a. Donn Brand DXL or prior approved equal 

2. Color:  White. 

B. Attachment Devices:  Sized for 5 times the design load indicated in ASTM C 635, Table 1, Direct Hung, 
unless otherwise indicated. 

C. Wire Hangers, Braces, and Ties:  Zinc-coated carbon-steel wire; ASTM A 641/, Class 1 zinc coating, soft 
temper. 

1. Size:  Provide yield strength at least 3 times the hanger design load (ASTM C 635, Table 1, Direct 
Hung), but not less than 0.135-inch- diameter wire. 

D. Seismic Struts:  Manufacturer's standard product designed to accommodate seismic forces. 

E. Seismic Clips:  Manufacturer's standard seismic clips designed to secure panels in place. 

F. Hold-Down Clips:  Manufacturer's standard product; provide at 24-inch 
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PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Ceiling Suspension System Installation:  Comply with UBC Standard 25-2 and CISCA's "Ceiling 
Systems Handbook." 

1. Additional Seismic Requirements:  CISCA's "Recommendations for Direct-Hung Acoustical Tile 
and Lay-in Panel Ceilings--Seismic Zones 3 & 4." 

2. Additional Seismic Requirements:  ASTM E 580. 

END OF SECTION 09511 
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SECTION 09910 - PAINTING 

PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. Summary:  Paint exposed surfaces, new and existing, unless otherwise indicated. 

1. Paint the back side of access panels. 
2. Color-code mechanical piping in accessible ceiling spaces. 
3. Do not paint prefinished items, items with an integral finish, operating parts, and labels, unless 

otherwise indicated. 

B. Submittals:  Product Data and Samples. 

C. Obtain block fillers and primers for each coating system from same manufacturer as finish coats. 

D. Extra Materials:  Deliver to Owner 1 quart of each color and type of finish coat paint used on Project, in 
containers, properly labeled and sealed. 

PART 2 - PRODUCTS 

2.1 PAINT 

A. Available Products: 

1. Sherwin-Williams 
2. Kwal 
3. Benjamin Moore 
4. Colors:  As selected by Architect from full range of colors. 

B. Material Compatibility:  Provide materials that are compatible with one another and with substrates. 

C. Material Quality:  Manufacturer's best-quality paint material of coating types specified that are 
formulated and recommended by manufacturer for application indicated. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Remove hardware lighting fixtures and similar items that are not to be painted.  Mask items that cannot 
be removed.  Reinstall items in each area after painting is complete. 

B. Clean and prepare all surfaces in an area before beginning painting in that area.  Schedule painting so 
cleaning operations will not damage newly painted surfaces. 

3.2 APPLICATION 
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A. Apply coatings by brush or roller according to coating manufacturer's written instructions. 

B. Pigmented (Opaque) Finishes:  Completely cover surfaces to provide a smooth, opaque surface of 
uniform appearance.  Provide a finish free of cloudiness, spotting, holidays, laps, brush marks, runs, sags, 
ropiness, or other surface imperfections. 

C. Transparent (Clear) Finishes:  Use multiple coats to produce a glass-smooth surface film of even luster.  
Provide a finish free of laps, runs, cloudiness, color irregularity, brush marks, orange peel, nail holes, or 
other surface imperfections. 

3.3 INTERIOR PAINT APPLICATION SCHEDULE 

A. Gypsum Board: 
1.  Low-Luster, Acrylic Enamel:  Two coats primer. 

B. Ferrous Metal:  
1. Semigloss, Acrylic Enamel:  Two coats over ferrous metal primer. 

C. Zinc-Coated Metal:  
1. Semigloss, Acrylic Enamel:  Two coats over galvanized metal primer. 

END OF SECTION 09910 
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SECTION 10155 - TOILET COMPARTMENTS 

PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. Submittals:  Product Data, Shop Drawings, and Samples. 

PART 2 - PRODUCTS 

2.1 TOILET COMPARTMENTS AND SCREENS 

A. Available Products (or prior approved equal): 

1. Knickerbocker Partition 
2. Global Partitions 
3. Metpar 

2.2 MATERIALS 

A. Panel, Pilaster, and Door Material: 

1. Solid-Plastic, Polymer Resin:  High-density polyethylene with homogenous color, not less than 1 
inch thick, with seamless construction and eased edges. 

2. Color:  As selected by Owner from full range of standard available colors. 

B. Pilaster Shoes and Sleeves (Caps):  Stainless steel, not less than 3 inches high. 

C. Brackets:  Stirrup. 

1. Material:  Chrome-plated, nonferrous, cast zinc alloy (zamac), or Stainless steel. 

2.3 FABRICATION 

A. Toilet Compartments:  Floor anchored. 

B. Solid-Plastic, Polymer-Resin Units:  Provide aluminum heat-sink strips at exposed bottom edges of 
panels and doors. 

C. Doors:  Unless otherwise indicated, 24-inch- wide in-swinging doors for standard toilet compartments 
and 36-inch- wide out-swinging doors with a minimum 32-inch- wide clear opening for compartments 
indicated to be accessible to people with disabilities. 

D. Door Hardware:  Stainless steel.  Provide units that comply with accessibility requirements of authorities 
having jurisdiction at compartments indicated to be accessible to people with disabilities. 

1. Hinges:  Self-closing type, adjustable to hold door open at any angle up to 90 degrees. 
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2. Latches and Keepers:  Surface-mounted unit designed for emergency access and with combination 
rubber-faced door strike and keeper. 

3. Coat Hook:  Combination hook and rubber-tipped bumper, sized to prevent door from hitting 
compartment-mounted accessories. 

4. Door Bumper:  Rubber-tipped bumpers at out-swinging doors or entrance screen doors. 
5. Door Pull:  Provide at out-swinging doors.  Provide units on both sides of doors at compartments 

indicated to be accessible to people with disabilities. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install units rigid, straight, level, and plumb, with not more than 1/2 inch between pilasters and panels and 
not more than 1 inch between panels and walls.  Provide brackets, pilaster shoes, bracing, and other 
components required for a complete installation.  Use theft-resistant exposed fasteners finished to match 
hardware.  Use sleeve nuts for through-bolt applications. 

1. Stirrup Brackets:  Align brackets at pilasters with brackets at walls. 
2. Set hinges on in-swinging doors to hold open approximately 30 degrees from closed position 

when unlatched.  Set hinges on out-swinging doors and swing doors in entrance screens to return 
to fully closed position. 

END OF SECTION 10155 
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SECTION 10801 - TOILET AND BATH ACCESSORIES 

PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. Submittals:  Product Data. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Stainless Steel:  ASTM A 666, Type 304, No. 4 finish (satin), 0.0312-inch minimum nominal thickness, 
unless otherwise indicated. 

B. Brass:  ASTM B 19, ASTM B 16, or ASTM B 30. 

C. Sheet Steel:  ASTM A 1008/A 1008M, 0.0359-inch minimum nominal thickness. 

D. Galvanized Steel Sheet:  ASTM A 653/A 653M, G60. 

E. Chromium Plating:  ASTM B 456, Service Condition Number SC 2 (moderate service). 

F. Baked-Enamel Finish:  Factory-applied, gloss-white, baked-acrylic-enamel coating. 

G. Mirrors:  ASTM C 1503, Mirror Glazing Quality, clear-glass mirrors, nominal 6.0 mm thick. 

H. Galvanized Steel Mounting Devices:  ASTM A 153/A 153M, hot-dip galvanized after fabrication. 

I. Fasteners:  Screws, bolts, and other devices of same material as accessory unit, tamper and theft resistant 
when exposed, and of galvanized steel when concealed. 

J. Keys:  Provide universal keys for internal access to accessories for servicing and resupplying.  Provide 
minimum of six keys to Owner's representative. 

2.2 TOILET AND BATH ACCESSORIES 

A. Available Manufacturers: 

1. Bobrick (used as the basis of design); prior approved equals. 

B. Paper Towel Dispenser – Waste Receptacle (Provided by Owner) : 

C. Toilet Tissue Dispenser: 

1. Basis-of-Design Product:  Bobrick B-2740 

D. Liquid-Soap Dispenser (Provided by Owner): 

TOILET AND BATH ACCESSORIES 10801 - 1 



Highland Plaza – Remodel – Phase 2 
DFCM Project No:  08123310 

 

TOILET AND BATH ACCESSORIES 10801 - 2 

E. Grab Bar: 

1. Basis-of-Design Product:  Bobrick B-6806 x 36; B-6806x42 

F. Seat-Cover Dispenser: 

1. Basis-of-Design Product:  Bobrick B-3013 

G. Mirror Unit: 

1. Basis-of-Design Product:  Bobrick B-165 2430 

H. Underlavatory Guard: 
1. Description:  Insulating pipe coverings for supply and drain piping assemblies, that prevent direct 

contact with and burns from piping, and allow service access without removing coverings. 
2. Material and Finish:  Antimicrobial, molded plastic, white. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install accessories using fasteners appropriate to substrate indicated and recommended by unit 
manufacturer.  Install units level, plumb, and firmly anchored in locations and at heights indicated. 

1. Install grab bars to withstand a downward load of at least 250 lbf, when tested according to 
method in ASTM F 446. 

B. Adjust accessories for unencumbered, smooth operation and verify that mechanisms function properly.  
Replace damaged or defective items.  Remove temporary labels and protective coatings. 

END OF SECTION 10801 
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